SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

DOYLE DRIVE

Contract #3 Mandatory Pre-Bid Meeting & Small Business Outreach

04-163734

August 26, 2009
Agenda

Presentation

- Welcome

- Overview of Project & Contract #3
  - Dave Pang, Construction Manager

- Owner Controlled Insurance Program (OCIP) Information
  - Victor Salazar, Chief, Office of Risk Management

- Small Business Participation Goal & Program
  - Olivia Fonseca, Director, Caltrans Civil Rights Program
  - Paul Pendergast, Small Business Program Manager

Prime Contractor/Small Business Networking
Project Purpose

Improve the seismic, structural, and traffic safety of the roadway within the setting and context of the Presidio of San Francisco and its purpose as a National Park.
Project Setting
• Replace deficient facility
• Wide landscaped median
• Continuous shoulders

• Two new tunnels
• New direct access to Presidio
SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

DOYLE DRIVE

Contracts Overview
<table>
<thead>
<tr>
<th>Contract 1</th>
<th>Contract 2</th>
<th>Contract 3</th>
<th>Contract 4</th>
<th>Contract 5</th>
<th>Contract 6</th>
<th>Contract 7</th>
<th>Contract 8</th>
</tr>
</thead>
<tbody>
<tr>
<td>Recordation</td>
<td>Utility Verification</td>
<td>Design</td>
<td>Monitoring &amp; Restoration</td>
<td>Utility Relocation</td>
<td>Design</td>
<td>AA*</td>
<td>Construction</td>
</tr>
<tr>
<td>Monitoring &amp; Restoration</td>
<td>Utility Relocation</td>
<td>AA*</td>
<td>Construction</td>
<td>Detour open to traffic</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Design</td>
<td>Construction</td>
<td>Construction</td>
<td></td>
<td>Construction</td>
<td>Construction</td>
<td></td>
<td>Construction</td>
</tr>
</tbody>
</table>

* AA = Advertise & Award
**Contract 3**

**Scope:**

- Permanent Roadway Section
- Southbound High Viaduct
- Southern Park Presidio Interchange
- Ruckman Undercrossing
Scope:
  - At-Grade Detour
  - Southbound Battery Tunnel
  - Permanent Roadway Section
  - Electrical and Mechanical Substation
  - Retaining Walls
  - Traffic Switch (Full Weekend Closure)
Scope:

- Main Post Tunnels
- Northbound Battery Tunnel
- Demolish Existing Low Viaduct
- Electrical and Mechanical Substation
- Traffic Switch (Full Weekend Closure)
Scope:
- Girard Road Undercrossing
- Low Viaduct
Scope:

- Northbound High Viaduct
- Northern Park Presidio Interchange
- Northbound Roadway to Merchant Road
Contract 8

Scope: Landscaping
Existing and Future Doyle Drive

DOYLE DRIVE REPLACEMENT PROJECT
EXISTING ROADWAY AND NEW ROADWAY
### Contract 3 Bidding Schedule

<table>
<thead>
<tr>
<th>Event</th>
<th>Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contract Advertised:</td>
<td>August 10, 2009</td>
</tr>
<tr>
<td>Addendum No. 1:</td>
<td>August 13, 2009</td>
</tr>
<tr>
<td>Technical Outreach:</td>
<td>August 19, 2009</td>
</tr>
<tr>
<td>Mandatory Pre-Bid Meeting:</td>
<td>August 26, 2009 (3 pm)</td>
</tr>
<tr>
<td>Bid Opening Date:</td>
<td>See addendum</td>
</tr>
</tbody>
</table>

See actual contract documents including addenda for contractual requirements.
SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

DOYLE DRIVE

Owner Controlled Insurance Program (OCIP)
Owner Controlled Insurance Program (OCIP)

Victor Salazar
Chief, Office of Risk Management
Caltrans, Division of Construction
1120 N Street, Mail Stop 44
Sacramento, CA 95814
(916) 651-8312
Owner Controlled Insurance Program (OCIP)

- OCIP – Owner Controlled Insurance Program
- OCIP Definition - A single, coordinated insurance program providing certain insurance coverage for work performed at project sites covering the owner, enrolled contractors and subcontractors of all tiers.
Owner Controlled Insurance Program (OCIP)

- OCIP Benefits:
  - Coverage enhancements
  - Small business participation enhancement
  - Added safety resources
  - Cost savings
  - Reduced litigation
Owner Controlled Insurance Program (OCIP)

- Coverage Enhancements
  - Non cancelable
  - Completed operations for statute
  - Rate guarantees
  - High excess limits
Owner Controlled Insurance Program (OCIP)

Insurance Provided by the Department

1. Workers Compensation Insurance shall be provided on a statutory basis . . . Employer’s liability insurance shall be provided in amounts not less than:
   - $1,000,000 for each accident for bodily injury by accident
   - $1,000,000 policy limit for bodily injury by disease
   - $1,000,000 for each employee for bodily injury by disease

2. General liability insurance . . .
   - $2,000,000 for each occurrence
   - $4,000,000 aggregate for completed operations
   - $4,000,000 general annual aggregate

3. Umbrella or Excess Liability Insurance limits shall be not less than $200,000,000 per occurrence and in the aggregate . . .

4. Contractor’s Pollution Liability with a limit of $25,000,000 per occurrence and aggregate. Coverage extends to hazardous materials transport and treatment / disposal facilities.
Owner Controlled Insurance Program (OCIP)

- All bidders are required to exclude from their bids costs of insurance already provided by the Department.
- After contract is warded and approved, Contractor and subs must apply for OCIP enrollment in order to get coverage.
- OCIP enrollment is mandatory, but not automatic.
UDBE/SBE/DVBE Goals

- SBE 25%
- DVBE 5%
- UDBE 7%
Caltrans Office of Civil Rights

Olivia Fonseca

- Deputy Director, Caltrans Office of Civil Rights
Partial listing of potential SBE/DBE/UDBE/DVBE components of Contract #3 include:

- Site Preparation & Removal of Existing Structure
- Environmental, Air, Noise, Dust, and Vibration Monitoring and Mitigation
- Workforce Support/Administration
- Supplies (Materials, Equipment, etc.)
Potential SBE/DBE/UDBE/DVBE components of Contract #3 continued:

Other Project Support:
- Temporary Signage
- Materials Hauling
- Equipment Maintenance & Installation
- Traffic Control
- SWPPP Implementation and Safety Services
Potential SBE/DBE/UDBE/DVBE components of Contract #3 continued:

Typical Construction Work Associated with Highway and Bridge Construction Projects:

- Landscaping
- Demolition
- Retaining Walls, Barriers, and Railing
- Utilities
- Concrete and Steel Sign
- Falsework and concrete Forms
- Temporary Structures
Successful DBE/UDBE/SBE/DVBE Participation Program

- Contract Analysis and Opportunity Detection
- Information Acquisition and Database Management
- Outreach and Education
- Monitoring/Tracking/Reporting and Technical Assistance
UDBE/DBE/SBE/DVBE Participation Program

Contact Information:

Web Site: www.doyledrive.org

E-mail: smallbusiness@doyledrive.org

Project Information Line: 415-263-5953

Small Business Program Manager: Paul Pendergast

Small Business Program Telephone: 415-621-0600
SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

Doyle Drive and Small Business Web Sites

Replacing the South Access to the Golden Gate Bridge

DOYLE DRIVE

ABOUT THE PROJECT  PRESS RELEASE FEATURES  CONSTRUCTION INFORMATION  STAY INFORMED  PROJECT DOCUMENTS  FAQS  CONTACT US

FIND IT FAST

Successful Weekend Ramp Closures

The first round of weekend moving ramp closures from Doyle Drive/Highway 101 to southbound Highway 1 this past Saturday and Sunday were a success! The closures allowed the contractor to place a crane on the roadway to remove the trees hanging over the ramps. The southbound Highway 1 ramps will also be closed September 12-13, 19-20 & 26-27. View the advisory, including closure and detour maps.

Follow Doyle Drive via: Twitter  RSS  E-mail List

Find Out About Construction and Traffic Details

All the information you need in one place:

Contractors

Learn More About Small Business Opportunities!

Recent Developments

Current Updates & Notifications

Project Information for Project Neighbors

Replacing the South Access to the Golden Gate Bridge

CONTRACTOR INFORMATION

Small Business Opportunities

August 26, 2009 - Contract #3 Mandatory Prime Contractor Pre-Bid Meeting with Small Business Contractors

View Meeting Details

The purpose of the meeting is to provide small business the opportunity to meet and interact with prospective bidders and increase participation in the performance of contracts. Prospective bidders must attend this mandatory prebid meeting.

The UDBE Contract Goal for Contract #3 is 7%. A partial listing of the identified small business components include the following areas:

- Typical Construction Work Associated with Highway and Bridge Construction Projects:
  - Landscaping
  - Demolition
  - Retaining Walls, Barriers, and Railings
  - Utilities
  - Concrete and Steel Signs

Upcoming meetings scheduled for Contract #3

Contractor Input

Fact Sheets

Resources

Contractor Events

Construction Contract Information

Small Business Opportunities

Expediting DBE Certification for Doyle Drive Opportunities
SOUTH ACCESS TO THE GOLDEN GATE BRIDGE – DOYLE DRIVE

DOYLE DRIVE

Questions?